UNIVERSITY OF HAWAI‘l AT MANOA

ADDENDUM NO. 2
TO THE
INVITATION FOR BIDS NO. B2017000076
FOR
UHM CTAHR, PEARL CITY URBAN GARDEN CENTER, GENERAL REPAIRS
PROJECT NO. UHM 14-541-870A2

ISSUED: December 7, 2016
NOTICE TO ALL OFFERORS:

This Addendum is hereby made a part of the Invitation for Bids (IFB) for the UHM
CTAHR, PEARL CITY URBAN GARDEN CENTER, GENERAL REPAIRS project
and amends said IFB in the following respects. The items in this addendum shall govern
the work, taking precedence over previously issued specifications and drawings
governing the items mentioned. Acknowledge receipt of this Addendum via HePS when
prompted.

A. RESPONSES TO BIDDERS’ REQUESTS FOR CLARIFICATION:

1. Bidder Question #1:

At the prebid meeting on 11/23/16 it was revealed that there is a pending
electrical upgrade at this facility, will this project be completed before the
electrical upgrade starts?

University Response #1:

The status of this pending electrical upgrade project is unknown at this
time. Contractors shall provide bids according to the plans and
specifications as advertised. If any additional work or modifications are
required resulting from the electrical upgrades, the contractor shall
coordinate this work during the construction period in accordance with
the contract.

2. Bidder Question #2:

If the electrical upgrade is to be completed before this project, will the
electrical upgrade involve changing the incoming Hawaiian Electrical
Service from the existing single phase system to a three phase system? If the
answer is yes the electrical drawings will need to be changed as the drawings
assume we are working with the existing single phase service.
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University Response #2:

The status of this pending electrical upgrade project is unknown at this
time. Contractors shall provide bids according to the plans and
specifications as advertised. If any additional work or modifications are
required resulting from the electrical upgrades, the contractor shall
coordinate this work during the construction period in accordance with
the contract.

3. Bidder Question #3:

If the electrical upgrade happens before this project, will the new panel still
be needed in the classroom?

University Response #3:

The status of this pending electrical upgrade project is unknown at this
time. Contractors shall provide bids according to the plans and
specifications as advertised. If any additional work or modifications are
required resulting from the electrical upgrades, the contractor shall
coordinate this work during the construction period in accordance with
the contract.

B. CHANGES TO BIDDING AND CONTRACT REQUIREMENTS:

1.  Delete “Addendum 1 — Bid Form,” pages B-1 through B-11 and replace with
revised “Addendum 2 — Bid Form,” pages B-1 through B-11 attached hereto
and incorporated herein.

C. SUPPLEMENTAL CLARIFICATION /INFORMATION:

a.  As part of the Basic Bid, the contractor shall include the installation of new
resilient floor tile at the “ADA-RESTROOM” of the Main Office building.
This new floor tile selection shall be identical to the new flooring at the
“Classroom”. Installation and application of the finish flooring shall be as
indicated in the specifications.

D. SUBSTITUTIONS OF MATERIALS AND EQUIPMENT

Bidder Requests for Substitution of materials and equipment for this project have been
reviewed with the following actions noted:
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NO. | SECTION SPECIFIED | SUBSTITUTION | ACTION
1 | SECTION 158002.01 A | S&P Greenheck No obiections f
— Outside Air Fan © Objections from a.
mechanical point of view.
2 | SECTION 15800 2.01 B | Mitsubishi | Daikin AC No objections from an
X . electrical point of view.
— Air Cooled Condensing .
. Contractor must modify
Unit . . .
electrical wiring as required
3 | SECTION 15800 2.01 C | Mitsubishi | Daikin AC by the air conditioning

—Fan Coil Unit

system.
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